GARVER
6100 South Yale
Suite 1300
Tulsa, OK 74136
TEL 918.250.5922
www.GarverUSA.com

March 11, 2025

City Manager
Attn: Robert Johnston
City of Clinton
415 Gary Freeway, PO Box 1177
Clinton, OK 73601

Re: Recommendation of Award for The City of Clinton Water and Sewer Improvements Along I-40 Near Exit 65 Project

Dear Mr. Johnston:

Enclosed is the bid tabulation for the bids received on Thursday, March 6, 2025, for the above referenced project. The following were the apparent proposal results:

CONTRACTOR	BASE BID
Engineer's Estimate	$2,972,887.00
Krapff-Reynolds Construction Co.	$2,302,949.00
Timco.	$4,790,601.00

Based upon the information supplied, all documents appear to be in order. As a result, based upon the results of the Base Bid proposal, we recommend award of the contract for the above referenced project to the lowest, responsible bidder, **Krapff-Reynolds Construction Company.**

TOTAL AWARD AMOUNT **$2,302,949.00**

Please place this item on the next available council agenda for consideration. Please contact me at (918) 858-4887 should you have any questions or concerns.

Sincerely,
Garver, LLC

Thomas Helvick

Thomas Helvick, P.E.
Attachment: Bid Tabulation

CITY OF CLINTON

WATER AND SEWER IMPROVEMENTS ALONG I-40 NEAR EXIT 65

BID TABULATION

BID OPENING: 03-06-2025; 11:00 AM

ITEM NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	Krapff Reynolds UNIT PRICE	Krapff Reynolds AMOUNT	Timco UNIT PRICE	Timco AMOUNT
	SEWER IMPROVEMENTS BASE BID								
1	REMOVAL OF SEWER PIPE (8")	LF	746	$52.00	$38,792.00	$10.00	$7,460.00	$44.00	$32,824.00
2	ABANDON OF SEWER PIPE (8")	LF	1,032	$40.00	$41,280.00	$10.00	$10,320.00	$42.00	$43,344.00
3	REMOVAL OF SEWER PIPE (15")	LF	275	$63.00	$17,325.00	$10.00	$2,750.00	$55.00	$15,125.00
4	ABANDON OF SEWER PIPE (15")	LF	488	$52.00	$25,376.00	$10.00	$4,880.00	$56.00	$27,328.00
5	REMOVAL OF MANHOLE	EA	8	$2,588.00	$20,704.00	$500.00	$4,000.00	$4,550.00	$36,400.00
6	ABANDON OF MANHOLE	EA	2	$1,725.00	$3,450.00	$500.00	$1,000.00	$2,450.00	$4,900.00
7	8" POLYVINYL CHLORIDE (PVC) SDR 26 PIPE OPEN CUT	LF	830	$121.00	$100,430.00	$141.00	$117,030.00	$122.00	$101,260.00
8	8" POLYVINYL CHLORIDE (PVC) SDR 26 PIPE W/RESTRAINED JOINTS OPEN CUT	LF	97	$201.00	$19,497.00	$137.00	$13,289.00	$134.00	$12,998.00
9	8" POLYVINYL CHLORIDE (PVC) SDR 26 PIPE W/RESTRAINED JOINTS TRENCHLESS INSTALLATION	LF	787	$259.00	$203,833.00	$265.00	$208,555.00	$463.00	$364,381.00
10	15" POLYVINYL CHLORIDE (PVC) DR 35 PIPE OPEN CUT	LF	275	$144.00	$39,600.00	$160.00	$44,000.00	$130.00	$35,750.00
11	15" POLYVINYL CHLORIDE (PVC) SDR 26 PIPE OPEN CUT	LF	363	$150.00	$54,450.00	$170.00	$61,710.00	$141.00	$51,183.00
12	15" POLYVINYL CHLORIDE (PVC) SDR 26 PIPE W/RESTRAINED JOINTS TRENCHLESS INSTALLATION	LF	320	$345.00	$110,400.00	$392.00	$125,440.00	$150.00	$48,000.00
13	16" OPEN CUT STEEL ENCASEMENT	LF	87	$230.00	$20,010.00	$90.00	$7,830.00	$231.00	$20,097.00
14	16" BORED AND JACKED STEEL ENCASEMENT	LF	375	$345.00	$129,375.00	$345.00	$129,375.00	$1,134.00	$425,250.00
15	24" BORED AND JACKED STEEL ENCASEMENT	LF	320	$403.00	$128,960.00	$518.00	$165,760.00	$1,771.00	$566,720.00
16	POLYMER CONCRETE MANHOLE (4' DIA) (0-8 FEET DEEP)	EA	3	$19,550.00	$58,650.00	$5,500.00	$16,500.00	$11,750.00	$35,250.00
17	POLYMER CONCRETE MANHOLE (4' DIA) (8-20 FEET DEEP)	EA	7	$23,575.00	$165,025.00	$11,600.00	$81,200.00	$17,750.00	$124,250.00
18	POLYMER CONCRETE MANHOLE (5' DIA) (0-8 FEET DEEP)	EA	1	$22,425.00	$22,425.00	$7,550.00	$7,550.00	$13,750.00	$13,750.00
19	POLYMER CONCRETE MANHOLE (5' DIA) (8-30 FEET DEEP)	EA	4	$25,300.00	$101,200.00	$20,650.00	$82,600.00	$19,750.00	$79,000.00
20	TRENCH SAFETY AND SUPPORT	LF	1,566	$6.00	$9,396.00	$1.00	$1,566.00	$77.00	$120,582.00
21	SITE RESTORATION	LF	2,673	$12.00	$32,076.00	$5.00	$13,365.00	$65.00	$173,745.00
22	REMOVAL OF CONCRETE PAVEMENT	SY	53	$29.00	$1,537.00	$10.00	$530.00	$75.00	$3,975.00
23	CONCRETE PAVEMENT PLACEMENT	SY	8	$288.00	$2,304.00	$200.00	$1,600.00	$75.00	$600.00
24	STANDARD BEDDING MATERIAL OR SELECT BACKFILL	CY	92	$46.00	$4,232.00	$60.00	$5,520.00	$72.00	$6,624.00
25	ASPHALT PAVEMENT (TEMPORARY REPAIR)	SY	41	$173.00	$7,093.00	$175.00	$7,175.00	$75.00	$3,075.00
26	COMBINED CURB AND GUTTER (6" BARRIER)	LF	36	$46.00	$1,656.00	$125.00	$4,500.00	$175.00	$6,300.00
27	REMOVAL OF CURB AND GUTTER	LF	36	$12.00	$432.00	$10.00	$360.00	$125.00	$4,500.00
28	REMOVE AND RESET EXISTING SIGNS	EA	3	$288.00	$864.00	$500.00	$1,500.00	$1,500.00	$4,500.00
29	SANITARY SEWER SERVICE CONNECTION	EA	4	$1,725.00	$6,900.00	$650.00	$2,600.00	$4,507.00	$18,028.00
30	CCTV INSPECTION	LS	1	$28,750.00	$28,750.00	$16,032.00	$16,032.00	$4,600.00	$4,600.00
31	WASTEWATER BY-PASS PUMPING	LS	1	$57,500.00	$57,500.00	$26,720.00	$26,720.00	$50,000.00	$50,000.00
	WATER IMPROVEMENTS BASE BID								
32	CUT AND PLUG 8" WATER LINE	EA	10	$1,725.00	$17,250.00	$1,500.00	$15,000.00	$1,500.00	$15,000.00
33	REMOVE AND SALVAGE FIRE HYDRANT	EA	2	$2,300.00	$4,600.00	$500.00	$1,000.00	$2,125.00	$4,250.00
34	8" DUCTILE IRON PIPE (OPEN CUT W/ RESTRAINED JOINTS)	LF	1,264	$201.00	$254,064.00	$148.00	$187,072.00	$164.00	$207,296.00
35	8" DUCTILE IRON PIPE (TRENCHLESS INSTALLATION W/ RESTRAINED JOINTS)	LF	821	$259.00	$212,639.00	$276.00	$226,596.00	$496.00	$407,216.00
36	20" CASING INSTALLED VIA TRENCHLESS CONSTRUCTION	LF	687	$460.00	$316,020.00	$440.00	$302,280.00	$1,237.00	$849,819.00
37	20" CASING INSTALLED VIA OPEN CUT	LF	217	$345.00	$74,865.00	$120.00	$26,040.00	$243.00	$52,731.00
38	FIRE HYDRANT AND ASSEMBLY	EA	3	$10,350.00	$31,050.00	$5,000.00	$15,000.00	$13,442.00	$40,326.00
39	6" GATE VALVES AND BOX	EA	3	$2,875.00	$8,625.00	$2,000.00	$6,000.00	$3,343.00	$10,029.00
40	8" GATE VALVES AND BOX	EA	13	$4,025.00	$52,325.00	$2,900.00	$37,700.00	$4,119.00	$53,547.00
41	8" SLEEVE COUPLING	EA	10	$403.00	$4,030.00	$650.00	$6,500.00	$2,093.00	$20,930.00
42	8" 11 1/4 DEGREE FITTING	EA	4	$679.00	$2,716.00	$530.00	$2,120.00	$2,925.00	$11,700.00
43	8" 22 1/2 DEGREE FITTING	EA	4	$920.00	$3,680.00	$560.00	$2,240.00	$2,047.00	$8,188.00

GARVER

Garver Project No. 22W02360

ITEM NO.	DESCRIPTION	UNIT	ESTIMATED QUANTITY	ENGINEER'S ESTIMATE UNIT PRICE	ENGINEER'S ESTIMATE AMOUNT	Krapff Reynolds UNIT PRICE	Krapff Reynolds AMOUNT	Timco UNIT PRICE	Timco AMOUNT
44	8" 45 DEGREE FITTING	EA	30	$736.00	$22,080.00	$570.00	$17,100.00	$2,052.00	$61,560.00
45	8" X 6" TEE	EA	3	$2,076.00	$6,228.00	$1,620.00	$4,860.00	$2,528.00	$7,584.00
46	8" X 8" CROSS	EA	1	$2,300.00	$2,300.00	$1,090.00	$1,090.00	$2,940.00	$2,940.00
47	WATER SERVICE CONNECTION	EA	2	$2,070.00	$4,140.00	$2,000.00	$4,000.00	$3,775.00	$7,550.00
48	SITE RESTORATION	LF	1,264	$23.00	$29,072.00	$5.00	$6,320.00	$65.00	$82,160.00
49	COMBINED CURB AND GUTTER (6" BARRIER)	LF	10	$46.00	$460.00	$125.00	$1,250.00	$175.00	$1,750.00
50	REMOVAL OF CURB AND GUTTER	LF	10	$12.00	$120.00	$10.00	$100.00	$125.00	$1,250.00
51	STANDARD BEDDING MATERIAL OR SELECT BACKFILL	CY	120	$46.00	$5,520.00	$60.00	$7,200.00	$82.00	$9,840.00
52	CONNECTION TO EXISTING 8" DUCTILE IRON PIPE	EA	10	$5,175.00	$51,750.00	$2,000.00	$20,000.00	$5,500.00	$55,000.00
53	REMOVE & RESET EXISTING SIGNS	EA	3	$288.00	$864.00	$500.00	$1,500.00	$1,500.00	$4,500.00
54	REMOVE WATER METER & WATER METER RESET	EA	1	$3,450.00	$3,450.00	$1,500.00	$1,500.00	$1,500.00	$1,500.00
55	REMOVE AND REINSTALL FENCE	LF	20	$219.00	$4,380.00	$25.00	$500.00	$200.00	$4,000.00
56	TRENCH SAFETY AND SUPPORT	LF	1,264	$3.00	$3,792.00	$1.00	$1,264.00	$64.00	$80,896.00
57	CLEARING AND GRUBBING	LS	1	$5,750.00	$5,750.00	$100,000.00	$100,000.00	$25,200.00	$25,200.00
	GENERAL CONSTRUCTION & ALLOWANCES								
58	STORM WATER POLLUTION PREVENTION PLAN	LS	1	$35,000.00	$35,000.00	$6,000.00	$6,000.00	$5,000.00	$5,000.00
59	TESTING ALLOWANCE FOR UTILITIES	LS	1	$35,000.00	$35,000.00	$5,000.00	$5,000.00	$50,000.00	$50,000.00
60	MOBILIZATION	LS	1	$257,595.00	$257,595.00	$100,000.00	$100,000.00	$239,500.00	$239,500.00
61	TRAFFIC CONTROL PLAN	LS	1	$70,000.00	$70,000.00	$25,000.00	$25,000.00	$35,000.00	$35,000.00
			TOTALS:		**$2,972,887.00**		**$2,302,949.00**		**$4,790,601.00**
				ATTEND PRE-BID		Y		Y	
				ACKNOWLEDGE ALL ADDENDA		Y		Y	
				SUBMIT BID BOND		Y		Y	
				SUBMIT COMPLETE PROPOSAL		Y		Y	
				SUBMIT SUBCONTRACTORS & VENDORS		Y		Y	
				NOTES		Bid appears complete, responsive		Bid appears complete, responsive	

LOW BIDDER IS **KRAPFF REYNOLDS CONSTRUCTION COMPANY,** IN THE AMOUNT OF: **$2,302,949.00**

ALL BIDS VERIFIED BY:

Thomas Helvick

Thomas Helvick, PE
GARVER, LLC

DATE: 3/11/2025

GARVER

Garver Project No. 22W02360

Robert Johnston

From: Mike McDaniel <Mike@hudsonprince.com>
Sent: Thursday, March 13, 2025 10:10 AM
To: Helvick, Thomas M.; Robert Johnston; Gene McCullough
Cc: Christopher Owens; Aaron Beats; Jason Lanik
Subject: 31842(06) Custer Co I-40 -City of Clinton Low Bid Concurrence
Attachments: JP31842CityofClinton-2-Sewer.pdf; JP31842CityofClinton-1-Water.pdf

TO: The City of Clinton,

Mr. Robert Johnson,
Attached are the Low Bid Concurrence Agreements from the Department for both water and sewer for the City of Clinton.

If you have any questions, feel free to contact me.

Thank You,

Mike McDaniel
Hudson Prince
ENGINEERING & INSPECTION, PLLC
Mobile: (405) 829-1273
mike@hudsonprince.com
www.hudsonprince.com

OKLAHOMA Transportation

200 N.E. 21st Street
Oklahoma City, OK 73105-3204
www.odot.org

March 13, 2025

City Manager
Attn: Robert Johnston
City of Clinton
415 Gary Freeway, PO Box 1177
Clinton, OK 73601

Dear Mr. Johnston,

Subject: J/P 31842(04) Construction, J3-1842(004), NHPPI-4000-(223)PM
J/P 31842(06) Utilities, NHPPI-4000-(140)UT
Custer County, I-40, Agreement 1 Sewer

Low Bid Concurrence – Agreement 2 Sewer

We have reviewed your bid tabulation, the successful bid, and the other bids solicited for the relocation of your facilities within this highway project. This project is on I-40 in Custer County, Clinton, OK.

Based on the information furnished we concur with your recommendation to award the contract to the low-bidder **Krapff-Reynolds Construction Co.** in the amount of **$1,308,717.00**. Please award the contract to them.

Please notify our Resident Manager, Mr. Dax Sawyer, (580) 323-0702

Your cooperation concerning this highway project is appreciated. If we may be of any assistance, please contact me at (405)388-6608

Sincerely,

Christopher Owens

Chistopher Owens,

District 5 Utility Manager

cc: Brent Almquist, Division V Engineer
Dax Sawyer, Resident Engineer
Utility folder

OKLAHOMA Transportation

200 N.E. 21st Street
Oklahoma City, OK 73105-3204
www.odot.org

March 13, 2025

City Manager
Attn: Robert Johnston
City of Clinton
415 Gary Freeway, PO Box 1177
Clinton, OK 73601

Dear Mr. Johnston,

Subject: J/P 31842(04) Construction, J3-1842(004), NHPPI-4000-(223)PM
J/P 31842(06) Utilities, NHPPI-4000-(140)UT
Custer County, I-40, Agreement 1 Water

Low Bid Concurrence – Agreement 1 Water

We have reviewed your bid tabulation, the successful bid, and the other bids solicited for the relocation of your facilities within this highway project. This project is on I-40 in Custer County, Clinton, OK.

Based on the information furnished we concur with your recommendation to award the contract to the low bidder **Krapff-Reynolds Construction Co.** in the amount of **$994,232.00**. Please award the contract to them.

Please notify our Resident Manager, Mr. Dax Sawyer, (580) 323-0702

Your cooperation concerning this highway project is appreciated. If we may be of any assistance, please contact me at (405)388-6608

Sincerely,

Christopher Owens

Chistopher Owens,

District 5 Utility Manager

cc: Brent Almquist, Division V Engineer
Dax Sawyer, Resident Engineer
Utility folder